

**WASHINGTON STATE PARKS & RECREATION COMMISSION - BID RECORD**

**REVISED 06/01/2022**

PARK: Palouse to Cascades State Park Trail ENGINEER'S  
 PROJECT: Crab Creek Trestle Demolition ESTIMATE  
 BID DEADLINE: 1:00PM, Tuesday, May 24, 2022  
 # OF ADDENDA: 1 ADDENDUM **\$303,550.00**

CONTRACT #: **EW-C6615R**  
 PROJECT CODE: **6615-C11**  
 SALES TAX RATE: **8.20%**  
 PLAN HOLDERS:

ITEM NO.	FROM BID PROPOSAL FORM ITEM DESCRIPTION	QTY	UNIT	ENGINEER'S ESTIMATE ITEM PRICE	EXO Contracting LLC Battle Ground, WA \$251,567.31	KRCI, LLC E Wenatchee, WA \$404,300.00	BOSS Construction Bellingham, WA \$180,653.90	TITAN Earthwork, LLC Pacific, WA \$323,666.01	East Slope Earthworks Cle Elum, WA \$171,880.00
1	Trench Excavation Safety Provisions	1	LS	\$5,000.00	\$1,019.23	\$300.00	\$0.00	\$0.01	\$1,125.00
2	Mobilization	1	LS	\$100,000.00	\$76,923.08	\$44,000.00	\$69,847.00	\$64,000.00	\$41,000.00
3	Spill Prevention	1	LS	\$4,500.00	\$11,538.46	\$7,000.00	\$8,814.00	\$30,000.00	\$4,600.00
4	Project Temporary Traffic Control	1	LS	\$1,000.00	\$9.62	\$3,000.00	\$276.00	\$2,500.00	\$550.00
5	Clearing and Grubbing	1	LS	\$10,000.00	\$3,096.15	\$4,000.00	\$726.00	\$6,000.00	\$4,000.00
6	Excavation Incl. Haul	1	LS	\$25,000.00	\$3,096.15	\$16,000.00	\$7,623.00	\$31,666.00	\$22,280.00
7	Erosion/Water Pollution Control	1	LS	\$25,000.00	\$2,942.31	\$4,000.00	\$6,597.00	\$20,000.00	\$13,900.00
8	Removal of Existing Treated Timber Piles	1	LS	\$100,000.00	\$130,769.23	\$267,000.00	\$56,856.00	\$131,000.00	\$58,000.00
9	Removal of Organic Debris	180	TN	\$18,900.00	\$1,571,538.60	\$45,000.00	\$22,024.80	\$18,000.00	\$15,000.00
10	Removal of Non-Organic Debris	30	TN	\$3,150.00	\$1,134.60	\$7,500.00	\$5,132.10	\$6,000.00	\$7,300.00
11	Trail Signing	1	LS	\$1,000.00	\$145.51	\$2,500.00	\$498.00	\$4,000.00	\$3,000.00
12	Surveying (as-built condition)	1	LS	\$10,000.00	\$2,269.23	\$4,000.00	\$2,260.00	\$10,500.00	\$1,125.00
<b>TOTAL BASE BID ITEMS =</b>				<b>\$303,550.00</b>	<b>\$1,804,482.17</b>	<b>\$404,300.00</b>	<b>\$180,653.90</b>	<b>\$323,666.01</b>	<b>\$171,880.00</b>
<b>RESPONSIVENESS TEST</b>									
	Was the Bid On Time (Y/N)				Yes	Yes	Yes	Yes	Yes
	Was the Bid Signed (Y/N)				Yes	Yes	Yes	Yes	Yes
	Were All Pages of the BPF included (Y/N)				Yes	Yes	Yes	Yes	Yes
	Addenda Acknowledged (Y/N)				Yes	Yes	Yes	Yes	Yes
	Bid Bond or Guarantee (Y/N)				Yes	Yes	Yes	Yes	Yes
	No Awareness of Withdrawal				No	No	No	No	Yes
	License - RCW 39.04.350 (1)(a)				Active	Active	Active	Active	Active
	UBI - RCW 39.04.350(1)(b)				Active	Active	Active	Active	Active
	Industrial Insurance - RCW 39.04.350(1)(c)				None	Current	Current	Current	Current
	ESD number - RCW 39.04.350(1)(c)				None	Yes	Yes	Yes	Yes
	State Excise Tax - RCW 39.04.350(1)(c)				Active	Active	Active	Active	Active
	Not Debarred - RCW 39.04.350(1)(d)				Not Debarred	Not Debarred	Not Debarred	Not Debarred	Not Debarred
	Apprenticeship (\$1M) - RCW 39.04.350(1)(e)				No Violation	No Violation	No Violation	No Violation	No Violation
	Prevailing Wages Training - RCW 39.04.350(1)(f)				6/11/2021	7/11/2019	Exempt	Exempt	12/14/2021
	Wage Violation - RCW 39.04.350(1)(g)				None	None	1 Strike	None	None
	Determination of Responsiveness				Non-Responsive	Responsive	Responsive	Responsive	Responsive

Bid Opener Sig.

*[Handwritten Signature]* 6/1/22

Bid Recorder Sig.

*[Handwritten Signature]* 6/1/2022